
 U.S. ATLAS M&&O Estimate 
 WBS Profile Estimates 
 Funding  All Funding Type: Research Program 1/31/2007 1:36:45 PM 
 Institutions: All Estimate in AY $k Labor/Material: Materials only 

 WBS  FY 07 FY 08 FY 09 FY 10 FY 11  
 Number Description  (k$) (k$) (k$) (k$) (k$)  

3 U.S. ATLAS M&O Estimate  392 243 310 325 340  

3.4 Tile Calorimeter  392 243 310 325 340  

 3.4.1 TileCal - Specific Costs  195 144 178 189 200  
 3.4.1.1 Pre-Operations  114 0 0 0 0  
 3.4.1.2 Operations (Beam-on)  81 88 105 111 118  
 3.4.1.3 Maintenance (Beam-off)  0 55 73 77 82  

 3.4.2 Calibration & Monitoring  40 0 0 0 0  
 3.4.2.1 Pre-Operations  40 0 0 0 0  
 3.4.2.2 Operations (Beam-on)  0 0 0 0 0  
 3.4.2.3 Maintenance (Beam-off)  0 0 0 0 0  

 3.4.3 Tilecal System Common Costs  157 100 132 136 140  
 3.4.3.1 Operations  157 100 132 136 140  
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